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West Valley Nuclear Services Co. LLC

PO #19-106414-C-JK
Record Storage Service

[. SCOPE OF WORK

A,

3]

Technical Requirements
Reference Attachment A, “Scope of Work.”

Quality Assurance Requirements

Reference Attachment B, “Quality Program Requirements” and Attachment C, “Supplier Nonconformance
Report."”

Government Furnished Material

Reference Attachment “D.”

Approval Requests

Seller shall submit technical data/procedures/drawings via WVNSCO Form WV-19010, "Approval Request.”

Seller is required to submit two (2) copies of all Approval Requests (with attachments), unless otherwise
specified in the technical documents.

Submittal Lead Time

The lead time for WVNSCO disposition for submittals (e.g., drawings, procedures, or lower-tier
subcontractor approvals) will be two weeks. If a resubmittal is required, it also will be dispositioned by
WVNSCO within a two-week period. However, any resubmittals and all subsequent time required to
disposition will not relieve the seller of its obligation to maintain the manufacturing schedule and meet the
contractual delivery date specified in the purchase order.

U.S. Citizenship Requirement

All personnel assigned to perform work for WVNSCO must be citizens of the United States of America or be
an approved Foreign National assignee.

Sellers proposing to assign Foreign Nationals must obtain specific approval from WVNSCO prior to
assignment of any personnel to a specific job function. WVNSCO will not authorize the assignment until the
appropriate approval has been received from the U. S. Department of Energy Ohio Field Office.

APPLICABLE ADMINISTRATIVE DOCUMENTS

A.

106414 PO

Form WV-0157, Rev. 0, “General Provisions for Commercial Items and Addenda 1, 2, 3, and 4” thereto.

Form WV-0175, Rev. 1, “Integrated Safety Management Requirements for Subcontractors.”

Form WV-0181, Rev. 0, “WVNSCO Shipping Instructions.”

Form WV-1801, “Technical Advisory.”

Form WV-19010, “Approval Request.”

Page 2 of 5



West Valley Nuclear Services Co. LLC

PO #19-106414-C-JK
Record Storage Service

5. PERIOD OF PERFORMANCE

A.

Period of Performance

The period of performance for this purchase order is April 1, 2005 through December 31, 2005.

Option to Extend the Term of the Subcontract

WVNSCO has included an option to extend the term of this order. The seller will be given thirty (30) days
notice before the current order end date of WVNSCO's intention to extend the order. When deciding
whether to exercise the option, the Buyer will consider the quality of the seller’s performance under this

order.

1. WVNSCO reserves the right to extend the order for four (4) additional separate twelve-month
periods from conclusion of the original period of performance.

2. If WVNSCO exercises this option, the extended order shall include this option provision.

The total duration of this order, including the any exercised option periods, shall not exceed five (5)
years.

wo

6. PRICING

A.

Pricing Schedule
Reference Attachment “E.”
Most Favored Customer

The seller warrants that its prices are not greater than those charged to the seller's most favored customer for
like quantities of the same or similar supplies or services under like conditions of sale. By warranting the
price, the seller agrees to refund any amount paid by WVNSCO which exceeds the price charged any of the
seller's customers for like quantities of the same or similar supplies or services under like conditions of sale
one year from the date of any resulting purchase order.

The seller also agrees to permit WVNSCO and/or the U.S. Government the right to examine the seller's
records to ensure compliance with this warranty.

7. CONTRACTUAL AUTHORITY

The representatives of WVNSCO procurement designated below are the only persons authorized to bind WVNSCO
contractually in connection with this purchase order.

J. Z. Kwiatkowski, Senior Subcontract Administrator, Procurement
M. P. Denzel, Subcontract Staff Specialist, Procurement

C. Avery, Subcontract Staff Specialist, Procurement

D. H. Pritchard, Manager, Procurement

NOTE: If the seller proceeds with any work not authorized by one of the above individuals, it will be at the
sole risk and expense of the seller.

106414.PO
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West Valley Nuclear Services Co. LLC

PO #19-106414-C-JK
Record Storage Service

ORDER OF PRECEDENCE

In the event of any inconsistencies within this purchase order, the following order of precedence shall govern:

Changes (if any) to the purchase order.

Information contained in the purchase order document.

Form WV-0157, “General Provisions for Commercial Items and Addenda 1, 2, 3, and 4 thereto."”
Technical Requirements.

Quality Control Requirements, if applicable.

Drawings, if applicable.

R O

Any inconsistencies which require application of the order of precedence specified above shall be promptly brought to
the attention of the Buyer prior to any action related thereto.

CORRESPONDENCE

All correspondence pertaining to this purchase order shall be directed to the attention of the Buyer as follows:

WEST VALLEY NUCLEAR SERVICES CO. LLC

J. Z. KWIATKOWSKI, SENIOR SUBCONTRACT ADMINISTRATOR WYV-BIF
10282 ROCK SPRINGS ROAD

WEST VALLEY, NY 14171-9799

All telephone communications shall be directed to the attention of the Buyer by telephoning (716) 942-4966. If the
Buyer is not available, contact M. P. Denzel, Staff Subcontract Specialist, Procurement at (716) 942-4398.

The buyer hereby designates the following as the buyer's technical representative for this contract: Lori Kearney,
Phone: 716-942-4074, WV-RSB. The technical representative is responsible for monitoring and providing technical
guidance for this contract and should be contacted regarding questions or problems of a technical nature.

In no event, however, will an understanding or agreement, modification, change order, or a deviation from the terms
of this contract be effective or binding upon WVNSCO unless formalized by proper subcontract documents executed
by the buyer prior to completion of this subcontract. On all matters that pertain to subcontract terms, the seller shall
contact the buyer specified within this contract. When in the opinion of the seller, the technical representative
requests or directs efforts outside the existing scope of the contract, the seller shall promptly notify the buyer in
writing. No action shall be taken until an appropriate modification to the subcontract has been issued by the buyer.

106414.PO
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Attachment A
PO # 19-106414-C-JK
Page 1 of 7

West Valley Nuclear Services Company (WVNSCO)
Private Records Storage Vault and Services

SCOPE OF WORK

1.1

1.2

1.3

1.4

1.5

1.6

Provide a 3,000 square foot, single-storage records vault (hereafter referred to as "vault").

The vault shall offer storage appropriate for paper records, drawings, microforms, videotapes,
magnetic tapes, and other nonpaper media records.

Services to be provided include: storage, preservation, safekeeping, delivery, pick up,
retrieval/pull, rush retrieval/pull, file/refile, interfile, faxing, forklift services, permanent removal,
copying, bar coding, data entry, and, if requested, destruction. Terms are defined in section 4.0,
Definitions.

The vault shall meet the requirements listed below. WVNSCO Quality Assurance Department,
technical specialist, and Records and Configuration/Document Control Department representatives
shall perform periodic surveillances of Seller's program and vault to ensure that these requirements
are met.

Attachment B: Quality Program Requirements (QPR) cover sheet

ASME NQA-1-1989 Basic Requirement 1
Basic Requirement 5
Basic Requirement 6
Basic Requirement 12
Basic Requirement 16
Basic Requirement 17 and Supplement 17S-1, Sections 4 and 5
{excluding steps 4.4.2, 4.4.3, and 4.4 4)

NFPA Codes and Standards (Code of Record from original contract)

NFPA 13 Installation of Sprinkler Systems (1996)
NFPA 25 Maintenance and Testing of Water Based Fire Protection Systems (1998)
NFPA 72 National Fire Alarm Code (1996)

NFPA 101 Life Safety Code (1997)

NFPA 232 Standards for the Protection of Records (1995)

NFPA 220 Standard on Types of Building Construction

NFPA 232A Guide for Fire Protection for Archives and Records Centers (1995)
NFPA 520 Standards on Subterranean Spaces (1999)

Materials to be provided include: boxes/cartons, shipping boxes/cartons, jet bags, manifests,
authorization cards, barcode stickers, and out cards.

A complete listing of all WWNSCO furnished equipment is provided in Attachment D. Upon
termination of this contract, such equipment shall be rendered to WVNSCQO, it'ssuccessor, or the
Department of Energy (DOE).

NAWP\DOC\LETTERS\RFP-106414attachA.doc 4/18/2005



Attachment A
PO # 19-106414-C-JK
Page 2 of 7

2.0 GENERAL REQUIREMENTS

2.1

22

2.3

24

2.5

The temperature and relative humidity requirements for storage of records (including hard copy,
microforms, magnetic tapes, videotapes, photographs, etc.) are as follows:

Environmentally controlled storage where the temperature is less than 70 degrees Fahrenheit and relative
humidity is 30 to 35 percent. If the temperature or humidity exceeds these requirements, Seller shall
issue a WVYNSCO Form WV-1210, “Supplier Nonconformance Report (SNR),” as identified in Section
2.13, Attachment A-3.

Services are to be rendered to authorized personnel of WWNSCO and DOE. Strict adherence is required
for authorized access to each organization’s records and as identified on authorization cards.

WVNSCO and DOE employees authorized to request and accept files/boxes shall complete authorization
cards provided by the Seller. Only those requests received from WVNSCO and DOE employees who
have completed an authorization card shall be granted. There shall be no exceptions unless authorized
in writing by either organization for their records. WVNSCO (or DOE in the case of DOE records) shall be
contacted if an unauthorized request is attempted. When transactions are requested via telephone, the
Seller shall require that requesters identify themselves, their company name, and their company's
contract number. They shall also state whether the request is for retrieval/pull, refile or new storage
pickup, and the method of delivery (fax, client delivery or pickup, Seller delivery or pickup, or designated
air express delivery carrier) before a request is processed.

For security and record control purposes, all retrieval/pull, delivery, pickup, refile, interfile, file, and faxing
activities requested by authorized employees shall be tracked and documented by the Seller. When the
Seller delivers records to WYNSCO or DOE, the Seller shall provide documentation of the delivered
items.

An electronic barcode indexing system shall be maintained by the Seller. Reports identifying box number

and location while at the storage facility shall be provided to WVNSCO or DOE when requested. The
indexing system and reports shall accurately identify WYNSCO boxes versus DOE boxes.

Preservation, Safekeeping, and Storage of Records

2.5.1  WVNSCO and DOE records shall be stored within their respective designated areas of the vault
and shall not be intermixed.

2.5.2 The vauit shall be made to prevent deterioration and damage to records (paper and nonpaper)
from moisture, temperature, pressure, dirt, and dust. For nonpaper records, additional
preventions from excessive light, stacking, electromagnetic fields, temperature, and humidity is
required.

2.5.3 Seller shall establish procedures to prevent the entry of unauthorized personnel into storage and
processing areas; guard against larceny and vandalism; and provide for lost, damaged, or
destroyed records.

NAWP\DOCILETTERS\RFP-106414attachA.doc’ 4/18/2005



Attachment A
PO # 19-106414-C-JK
Page 3 of 7

2.5.4 Seller shall provide a vault as described in ASME NQA-1-1989, Basic Requiremehf 17,
Supplement 175-1, Sections 4.4 and 4.4.1 and NFPA requirements as identified in

section 1.4.

2.5.5 Records shall be protected against all weather elements while being picked up and delivered
to and from the storage facility.

2.6 Delivery, Pickup, Retrieval/Pull, File, Refile, and Interfile

When requested by an authorized employee, the Seller shall be capable of retrieving, delivering, picking
up, refiling, interfiling, and faxing documents.

2.6.1 Delivery/Pickup - Transportation and delivery of authorized retrieval/pull items utilizing one of
the following methods as requested by WYNSCO or DOE authorized personnel:

A. Faxing: See steps 4.5 and 4.9 below.

B. Seller's Carrier: Provided by the Seller and consisting of Seller's equipment and
employee(s).

C. Air Express Delivery: such as Federal Express (FedEx) or United Parcel Service (UPS).
D. Ground Service: such as Federal Express (FedEx) or United Parcel Service (UPS).

2.6.2 Retrieval/Pull/File/Refile/Interfile - When a file is pulled from a storage box, an out card or
equivalent shall be used in its place to ensure proper return. Files/boxes shall be identified
with a refile action to ensure it is returned to the proper location. This shall not be
accomplished by adhering barcodes/stickers/etc., to the pages of a document. WVNSCO or
DOE shall be contacted if there are any questions regarding file/refile/interfile actions. Out
cards shall be removed at the time of refile. Whenever possible, individual files shall be
retrieved from boxes rather than the entire box. To facilitate this, the Seller shall contact
WVNSCO or DOE, as appropriate, with any questions concerning their retrieval/pull.

2.6.3  Seller shall ensure rush retrieval/pull and delivery of records 24 hours a day, 7 days a week.
As directed by WVYNSCO or DOE, delivery may be accomplished via fax, air express delivery,
or Seller's carrier. Retrievals/pulls may be requested for delivery as follows: fax within 1-1/2
hours from time of request; Seller's carrier within 5 hours from time of request; or air express
delivery by noon the next day.

NOTE: If WWNSCO and/or DOE offices are not located at the same facility, delivery to either
or both locations may be required.

2.7 In accordance with ASME NQA-1-1989, Basic Requirement 1, Seller shall document the organizational
structure, functional responsibilities, levels of authority, and lines of communication for activities affecting
quality. Persons ensuring that activities affecting quality have been correctly performed shall have
sufficient authority and organizational freedom as identified in Basic Requirement 1 to identify quality
problems and initiate, recommend, or provide solutions to quality problems through designated channels.

NAWP\DOCILETTERS\RFP-106414attachA.doc’ 4/18/2005



2.8

2.9

210

2.11

212

2.13

Attachment A
PO # 19-106414-C-JK
Page 4 of 7

in accordance with ASME NQA-1-1989, Basic Requirement 5, Seller shall ensure that activities affecting
quality are prescribed by and performed in accordance with Seller's documented instructions, procedures,
or drawings of a type appropriate to the circumstances. Seller shall implement all other requirements
identified in Basic Requirement 5 as well.

In accordance with ASME NQA-1-1989, Basic Requirement 6, Seller shall ensure the preparation, issue,
change, and approval of documents that specify quality requirements or prescribe activities affecting
quality and are controlled to assure that correct documents are being employed.

In accordance with ASME NQA-1-1989, Basic Requirement 12, Seller shall ensure that tools, gages,
instruments, and other measuring and test equipment used for activities affecting quality are controlled
and calibrated and adjusted once per year to maintain accuracy within necessary limits.

In accordance with ASME NQA-1-1989, Basic Requirement 16, Seller shall ensure that conditions
adverse to quality are identified and corrected as soon as practical and that measures are taken to
prevent recurrence.

In accordance with ASME NQA-1-1989, Basic Requirement 17, Seller shall ensure that records furnish
documentary evidence of quality and are specified, prepared, and maintained. Seller shall implement all
other requirements identified in Basic Requirement 17 and Supplement 17S-1, sections 4 and 5
(excluding steps 4.4.2,4.4.3, and 4.4.4) as well.

WVNSCO Form WV-1210, "Supplier Nonconformance Report (SNR)" (Attachment C) shall be used by
the Seller to report nonconformances of technical requirements in this contract and obtain WVNSCO's
disposition and approval of the supplier's recommended disposition and corrective action at the time the
nonconformance is identified.

3.0 ADDITIONAL REQUIREMENTS

3.1

3.2

3.3

3.4

3.5

3.6

Periodic access to Seller's facility for surveillance of Seller's operation, facility, procedures, organization,
and compliance with the requirements of this Contract is required. On an annual basis, a random
sampling of boxes may be performed to ensure that within an approximate 95 percent confidence level,
all boxes are accounted for. Certain filing, rearranging, and other projects while at the storage facility
may be performed on occasion.

No unauthorized entry or visitors shall be permitted in the vault.
Seller shall be informed when a retrieval/pull becomes a permanent removal. If a file is permanently
removed from a box, Seller shall remove the out card which would have been previously placed in the

box. Seller shall be notified to update the appropriate information.

Requests may occur asking for certain information from a file or box to be provided over the phone. This
shall occur only after the caller is verified to be an authorized individual as stated in section 2.2.

Inquiries regarding the activity/history of a file/box may occur.

Requests for an up-to-date listing of files/boxes that have been retrieved and are currently not located at
the storage facility may be made.

NAWP\DOCWLETTERS\RFP-1064 14attachA.doc’ 4/18/2005



3.7

3.8

3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.18

3.19

3.20

Attachment A
PO # 19-106414-C-JK
Page 5 of 7

Consolidation of multiple files into one file folder may occur once retrieved, and, thus, alter anyv bar coded
information. If this occurs, the Seller shall be notified to update the appropriate information.

Seller may be directed to add a document(s) to an existing file (considered an "interfile" action) while in
the Seller's possession. Every attempt shall be made to place the document(s) into the correct location.
WVNSCO or DOE, as appropriate, shall be contacted if there are any questions while performing this
action.

Seller may be directed to add a file(s) to an existing box (considered a "filing" action) while in the Seller's
possession. Every attempt shall be made to place the file(s) in the correct location. WVNSCO or DOE,
as appropriate, shall be contacted if there are any questions while performing this action.

If a box has been retrieved, WYNSCO or DOE may refile previously retrieved file(s) that are still in either
organization's possession. Removal, completion, and return of the out card to the storage facility will be
done by WVYNSCO or DOE.

Seller shall provide any supplies needed to safely transport records to WVNSCO or DOE. Supplies may
include, but are not limited to: jet bags, transfer/shipping boxes/cartons, etc.

Seller shall provide forklift services, as necessary, to load/unload pallets containing WYNSCO or DOE
boxes of records.

Seller shall utilize WVYNSCO-supplied account numbers per WVYNSCO shipping instructions for FedEx
and UPS deliveries of requested records.

Seller shall ensure that the hygrothermograph is inspected and calibrated on an annual basis.
Certification of the results shall be filed in WVYNSCO carton number 7791. Weekly chart recordings shall
also be filed in WYNSCO carton number 7791.

Seller shall immediately notify WYNSCO or DOE of any damage to documents while stored at Seller's
facility and action taken by Seller to restore the damaged documents. Such damage includes, but is not
limited to, water damage, stains on documents, dirt or mud defacing the document, and damages caused
by a man made or natural disaster.

The Seller shall not perform any destruction activities unless otherwise authorized by WVYNSCO or DOE.
When destruction activities have been authorized, the Seller shall prepare a Records Destruction
Certificate for every record/box destroyed and submit the Certificate to WVNSCO or DOE, as appropriate.

Seller shall provide duplication services, as requested, by WYNSCO or DOE.
Seller shall provide barcode and data entry services for each box/file retrieved/pulled or refiled.

On an annual basis, updated Inventory Reports (one for WWNSCO and one for DOE) showiing all boxes
stored in the vault shall be provided by the Seller.

Seller shall provide records storage cartons, when requested, in the following approximate sizes: drawing
boxes (4" x 4" x 42.5"), hardcopy boxes (15.5" x 12" x 10”), and medical x-ray boxes (15" x 6.25" x 20").
Cartons shall be a minimum of 200 Ib. test corrugated. Hardcopy boxes shall be of double wall
construction and ~1.2 cubic feet in size.

NAWP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005
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4.0 DEFINITIONS

4.1

4.2

4.3

4.4

45

4.6

4.7
438

4.9

4.10
4.11

412

4.13

4.14

4.15

Bar coding - Using a scanner to decipher a barcode sticker and uploading the associated information into
a database in order to track and control the box or file.

Cartons - Cardboard containers used to protect and transport records between the storage facility and
authorized individuals. Also known as a shipping carton or box.

Copying - The act of reproducing an original record using a copy or fax machine.

Data Entry - The act of entering information from a box or file into a database in order to track and control
the box or file.

Delivery - Transporting, taking, and handing over of requested retrieval/pull items to WVYNSCO or DOE
utilizing one of the following methods: 1) Faxing (see step 4.9 below); 2) Seller's Carrier (provided by the
Seller and consisting of Seller's equipment and employee(s); 3) Air Express Delivery [such as Federal
Express (FedEx) or United Parcel Service (UPS)]; or 4) Ground Service.

Destruction - The physical act of destroying records by recycling, incineration, or shredding and the
issuance of a records destruction certificate.

Documents - The smallest unit of filing which can be a single page or consist of numerous pages.
Drawings - Paper and mylar material consisting of graphic representations.

Faxing - The activity of the Seller transmitting textual and graphic material via telecommunications to a
location that has been requested by an authorized employee. The Seller shall have the capability to send
faxes and receive faxed documents.

File Folders - A group of related documents that is stored in a labeled file folder.

Forklift Services - Utilizing motorized equipment to move pallets of boxes from one location to another.

Interfiles - The act of the Seller placing new storage items of documents or file folders into existing file
folders and/or boxes.

Jet bag - A mailing pouch used to transport requested files from the storage facility to authorized
individuals.

Magnetic Tapes - Includes any type of computer media such as cassettes, tapes, disks, diskettes, reels,
etc.

Microforms - Includes microfilm, microfiche, radiographs, aperture cards, and x-rays. For the purpose of
this subcontract and due to similar storage requirements, videotapes, photographs, and slides, etc., may
be categorized as microforms.

NAWP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005



4.16

417

4.18

4.19

4.20

4.21

4.22

4.23

4.24

4.25

Attachment A
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Nonpaper Records - Records that are not on a paper media. They include items such as: rédiographs,
photographs, negatives, microforms, magnetic media, slides, videotapes, etc.

Permanent Removal - The act of removing a file/box from the storage facility and associated databases
and the intent that the file/box will not be returned for storage unless a new identification number is

assigned.

Pick up - Transporting of records from the WVNSCO/DOE facilities to the Seller's facility.

Preservation - The provision of adequate facilities to protect, care for, or maintain records. Specific
measures, individual and collective, undertaken to maintain, repair, restore, or protect records.

Refile/File - The act of the Seller placing delivered retrievals/pulls and new storage boxes into the
assigned vault and location.

Retrieval/Pull - A request submitted by fax, e-mail, and/or phone from an authorized WVYNSCO or DOE
employee to the Seller to allow the Seller to access WVYNSCO or DOE documents.

Rush Retrieval/Pull - A request submitted by fax, e-mail, and/or phone from an authorized WVNSCO or
DOE employee to the Seller to allow the Seller to access and transport WVYNSCO or DOE documents to
authorized individuals as soon as possible from the time of the request.

Safekeeping - Measures taken to preclude the entry of unauthorized personnel into a storage area to
guard against larceny and vandalism. Measures taken to provide for replacement, restoration, or
substitution of lost or damaged records.

Storage - Maintaining records in predetermined locations that meet the requirements of applicable
standards, codes, and regulatory agencies.

Vault - A completely fire-resistive enclosure used exclusively for the storage of records.

NAWP\DOC\LETTERS\RFP-1064 14attachA.doc’ 4/18/2005
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QUALITY PROGRAM REQUIREMENTS

PAGE 1 of

L. —

The following elements of ASME NQA-1, marked below, apply to this contract:

Basic Requirement

[x] 1
[ ] 2
[] 3
[ ] 4
[x] 5
[x] 6
(] 7
[] 8
[ ] 9
[ ] 10
[ ] 11
[x1 12
[ ] 13
[ ] 14
[ 15
[x] 16
(%] 17
[ 18
THIS P.O

. DESCRIBES A HIGH LEVEL WASTE

Organization
Quality Assurance Program

Design Control

Procurement Document Control
Instructions, Procedures, and Drawings
Document Control

Control of Purchased Items and Services
Identification and Control of items
Control of Processes

Inspection

Test Control

Control of Measuring and Test Equipment
Handling, Storage, and Shipping
Inspection, Test, and Operating Status
Control of Nonconforming Items
Corrective Action

Quality Assurance Records

Audits

Supplement

1s-1
25-1
25-2
28-3
25-4
35-1
48-1

e e ey ey
et e e e e et

65-1
78-1
8S-1
9s8-1
]10s-1
J11s-1
J11s5-2
J12s5-1
}J13s5-1

Py ey ey —y

[ ]15s-1

[x]117S-1 (Sections 4 & 5 (excludes
Steps 4.4.2, 4.4.3,and
4.4.4))

{ 1185-1

(HLW) ITEM OR ACTIVITY [ ] YES [x] NO
[ 1 The above Quality Program Requirements meet the requirements for HLW items or
activities for this specific scope of work. '

[ ] Additional requirements meeting HLW requirements are attached

Requisitioner %%C“‘huM 6‘Kfﬁxu\

Quality Assurance 7/&_4{‘)7AM0{: J F. n44f<4

LOr\ A ne B \I\QC\I ney Print /‘ Sl‘b\n

Print / Sign

Date Ozhﬁsai

pate _&/11[05

wWv-4317,

Rev. 4 (QP 4-1)

H:\kearnell\wpiinbox\Iron Mountain\2005 Contract\WV 4317.wpd
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Attachment C to PO# 19-106414-C-JK

SUPPLIER NONCONFORMANCE REPORT (SNR)

For Detailed instructions on filling out this report, see reverse side of document.

(1) Page OF

SNR No.

WVNSCO Distribution: QA Vendor File

Cognizant Engineer

AR No.

Purchasing Representative (original)
Mail To: West Valley Nuclear Services Co. (2) From:
10282 Rock Springs Road
West Valley, New York 14171-9799 -
Attention:
(3) Item/Data Name and Serial Number(s) (4) Drawing/Specification & Revision No. (5] WVNSCO Purchase Order No.
(6) Quantity {7) Date Discovered (8) Next Higher Assembly (name/drawing) (9) Related SNRs
Nonconforming
(10) Identify Requirement(s) Violated
Originator Date
{11} Description of Nonconformance Attachments { ] No [ ] Yes,
(12) Cause (13) Recommended Disposition
[ ] Use-As-Is [ ] Scrap
{ } Equipment/Material [ 1 Repair [ ] Rework
t1 Procedur? { ] Conditional release requested,
[ ] Personnel Conditional Release Justification:
[ ] Design
[ ] Training
[ ] Management . X
[ | External Phenomena Rework/Repair Instruction attachment:
(14A) Supplier's Technical Justification | (14B) WVNSCO Justification {17) Request For WVNSCO Action
[ ] Approval
{ ] Information
(15) Corrective Action Taken/Planned
(16) Planned Corrective Action Date:
(18) Supplier Signatures:
Engineering Date Quality Assurance Date
{19) WVNSCO Disposition: “{ ] Approved (USQ screen required for Use-As-Is or Repailr)
{ ] Disapproved
{ ) Conditional, List Attachments
SNR Affects Design: [ ] Yes, List ECN No. [ ] No
- WVNSCO Cognizant EZngineer Date Radiation Safety Date
WVNSCO Cognizant Manager Date Purchasing Date
(20} Disposition Action Completed and Approved (21} SNR Completion Approval
Supplier QA Representative/WVNSCO Quality Assurance Date .
WVNSCO Quality Assurance Date
*Is a USQD (USQP Form WV-3306, Sections V, VI, and VII) required? Q nNo O YES
USQD Originator or Safety Analyst Signature Printed Date
If yes, attach the completed USQD [USCP Form WV-3306, Sections Vv, VI, and VII).
‘he f this report in no way limits or affects the warranty provisions of the order. This report shall not establish a

1ssuance and acceptance o
wrecedent or obligatlion tc accept similar conditions in the future.

W-1210, 2
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Attachment C to PO 19-106414-C-JK
INSTRUCTIONS FOR COMPLETING THE SUPPLIER NONCONFORMANCE REPORT (SNR) FORM

Blocks (1) through (18) to be completed by Supplier and submitted to WVNSCO on a WVNSCO Approval Request (AR), form no.

Wv-19010.

If more space is required than provided, include the information on a supplement sheet, attach it to the SNR, and reference
the attachment in the applicable block.

Supplier assigned SNR number, consisting of WVNSCO Purchase Order number and a sequential identifying number.
(Example: 19-55555-1, 19-55555-2, etc.) Associated AR number on which SNR is being submitted to WVNSCO for approval.
In "Mail To:" bleck: cognizant purchasing agent's name. o

SNR number (s) which relate to item covered by SNR. (SNRs for items previously provided which have had similar causes or

Description of requirement which was violated by Nonconformance. Give sufficient detail such as drawing zone,
specification paragraph number, tolerances, etc. Signature of supplier personnel responsible for discovering

Concisely describe Nonconformance as related to requirements violated in block(10). Additional supportive information

such as inspection data sheets, sketches, pictures, etc., may be provided with SNR. If additional information is

Check block which identifies recommended disposition of nonconforming item(s). If more than one disposition is being
suggested, list quantity, serial numbers, or description of items associated with each disposition. If conditional
release is being requested, check block and give full justification for request in block provided. If repair is
recommended, attach sheet with suggested repair and re-inspection plan. Reference attachment in space provided.

Use~As-Is (UAI) - Utilized when it can be established that nonconforming item or data is satisfactory for intended

Repair - Used when resolution of Nonconformance includes restoration of an item to a condition such that the
capability of the item to function reliably and safely is unimpaired, even though that item does not conform to

Scrap - Utilized to document a decision that a nonconforming item cannot be accepted as is, or economically repaired
or reworked. Items with this disposition shall not be acceptable to WVNSCO and are to be discarded or returned to

Rework - Used when an item is made to conform to original requirements by completing correction action.

NOTE: SNRs with Use-As-Is or Repair disposition shall not be processed further until WVNSCO has provided written
’ concurrence with the recommended disposition. SNRs with Scrap or Rework dispositions shall be sent to

Technical Jjustification for UAI and Repair dispositions only. Include technical reasons why it is to WVNSCO's
advantage to apprcve requested disposition. Document justification on attachment sheet and reference attached sheet in

Corrective Action Taken/Planned which defines action to be taken or planned in order to correct Nonconformance, and to

Expected corrective action completion date. If corrective action is already complete, state "completed on (date)."

Describe effect on safety, reliability, performance, service life, site installation, maintainability, interfacing
items, etc., supplier recommended disposition is to be accepted. Describe corrective actions taken to prevent
lar Nonconformance. Document effects and corrective action on attachment sheet and reference

approval disposition block. If conditional block is checked, the conditions of approval shall be
nment and be referenced in space provided. Check appropriate Engineering Change Notice (ECN)

If "ves" block is checked, reference ECN No. and attach a copy of ECN, WVNSCO form No. WV-1839 to SNR.
Check appropriate USQP block. If block (13) has been dispositioned either Use-As-Is or Repair, a USQP determination is

Signed and dated by Supplier Quality Assurance Representative to indicate supplier Repair, Rework, or Scrap action is
complete. Signed and dated by WVNSCO Quality Assurance when disposition is Use As Is and requires no further action by

When form is complete, all attachments as referenced are attached, and when final disposition is found acceptable,

(1) Correct number of pages to reflect number of attachments being included with SNR.
(2) Name, division, address, and telephone number of supplier originating SNR.
(3), (4), (5), (6), & (7)
(8) List the next higher assembly drawing to aid WVNSCO in identifying affected assembly or system.
(9)
have affected other deliveries).
(10)
condition.
(11)
provided, check the"yes" block and list attachment description in list block.
(12) Check block which best identifies cause of Nonconformance.
(13)
The following are definitions of possible dispositions:
use and does not require any additional modification or correction.
original specification requirements.
their source by Supplier.
WVNSCO for information.
(14R)
block provided.
(15)
prevent re-occurrence of like non-conformance.
(16)
(17) Self explanatory
(18) After review of form for content and correctness, provide Supplier signatures and date.
Blocks (14B)and(19) through (21) to be completed by WVNSCO personnel.
(14B)
recurrence of sim
attached sheet in plock provided.
(19} Check appropriate
detailed in an
effect block. "y
required.
(20)
supplier. Note: Both signatures may be required in cases of multiple dispositions.
(21
Quality Assurance shall sign and date to formally close-out SNR.
(22} Qualified USQ reviewer complete per WV-914.

After close-out, Quality Assurance shall forward the originals to the Purchasing Representative and copies to distribution

list.

WV-1210, Rev. 12 (QP 4-1)



PO# 19-106414-C-TK.

ATTACHMENT D

IRON MOUNTAIN PROPERTY LOGOS

A 1 ~f R

Logo # Custodian Badge #- Govt. Id Date Issued
893 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
894 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/98
895 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
896 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/98
897 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
898 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/98
899 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
900 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
901 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
902 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
903 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
904 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
805 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
906 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
907 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
908 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
909 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
910 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
911 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
912 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
913 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
914 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
915 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
916 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
917 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
918 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
919 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
920 SCHIFFHAUER,CAROL .M 10133 FILE SHELF 10/21/99
921 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/89
922 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
923 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
924 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
925 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
926 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
927 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
928 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
929 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
930 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
931 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
932 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
933 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
934 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
935 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
936 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
937 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
938 SCHIFFHAUER,CAROL,M 10133, - SHELF 10/21/99
939 SCHIFFHAUER,CAROL,M 10133 “SHELF 10/21/99



PO# 19-106414-C-JK;

840 SCHIFFHAUER,CAROL,M
941 SCHIFFHAUER,CAROL M
942 SCHIFFHAUER,CAROL,M
943 SCHIFFHAUER,CAROL,M
944 SCHIFFHAUER,CAROL M
945 SCHIFFHAUER,CAROL M
946 SCHIFFHAUER,CAROLM
947 SCHIFFHAUER,CAROL,M
948 SCHIFFHAUER,CAROL,M
949 SCHIFFHAUER,CAROL,M
850 SCHIFFHAUER,CAROL,M
951 SCHIFFHAUER,CAROL .M
952 SCHIFFHAUER,CAROL,M
9563 SCHIFFHAUER,CAROL,M
954 SCHIFFHAUER,CAROL M
9565 SCHIFFHAUER,CAROLM
9566 SCHIFFHAUER,CAROL,M
957 SCHIFFHAUER,CAROL,M
958 SCHIFFHAUER,CAROLM
9568 SCHIFFHAUER,CAROL,M
860 SCHIFFHAUER,CAROLM
961 SCHIFFHAUER,CAROLM
962 SCHIFFHAUER,CAROL,M
963 SCHIFFHAUER,CAROL,M
964 SCHIFFHAUER,CAROL M
965 SCHIFFHAUER,CAROL.M
966 SCHIFFHAUER,CAROLM
967 SCHIFFHAUER,CAROLM
968 SCHIFFHAUER,CAROLM
969 SCHIFFHAUER,CAROLM
970 SCHIFFHAUER,CAROLM
971 SCHIFFHAUER,CAROL,M
972 SCHIFFHAUER,CAROL,M
973 SCHIFFHAUER,CAROL .M
974 SCHIFFHAUER,CAROL M
975 SCHIFFHAUER,CAROL M
976 SCHIFFHAUER,CAROLM
977 SCHIFFHAUER,CAROL,M
978 SCHIFFHAUER,CAROL,M
=879 SCHIFFHAUER,CAROL M
980 SCHIFFHAUER,CAROL,M
981 SCHIFFHAUER,CAROL M
982 SCHIFFHAUER,CAROLM
983 SCHIFFHAUER,CAROL,M
984 SCHIFFHAUER,CAROL M
985 SCHIFFHAUER,CAROL,M
986 SCHIFFHAUER,CAROL,M
987 SCHIFFHAUER,CAROL M
988 SCHIFFHAUER,CAROL M
889 SCHIFFHAUER,CAROL M
990 SCHIFFHAUER,CAROL M

-

ATTACHMENT D

10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF

10133 FILE SHELF

10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF

il 2 of 3

10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99

10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99



PO# 19-106414-C-JK

ATTACHMENT D
991 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
992 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
993 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
994 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
995 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
996 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
997 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
998 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
999 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1000 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
1001 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
1002 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/98
1003 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
1004 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1005 SCHIFFHAUER,CAROL .M 10133 FILE SHELF 10/21/99
1006 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
1007 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1008 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/98
1009 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1010 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
1011 SCHIFFHAUER,CAROCLM 10133 FILE SHELF 10/21/99
1012 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1013 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1014 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1015 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1016 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
1017 SCHIFFHAUER,CAROL M 10133 FILE SHELF 10/21/99
1018 SCHIFFHAUER,CAROL.M 10133 FILE SHELF 10/21/99
1019 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1020 SCHIFFHAUER,CAROL,M 10133 THERMOGRAPH 10/21/99
1021 SCHIFFHAUER,CAROL M 10133 DOOR 10/21/99
1022 SCHIFFHAUER,CAROL,M 10133 METAL FENCE 10/21/99
1023 SCHIFFHAUER,CAROLM 10133 LADDER 10/21/99
1024 SCHIFFHAUER,CAROL M 10133 CART 10/21/99
1034 SCHIFFHAUER,CAROL M 10133 LADDER 12/06/2000
1068 SCHIFFHAUER,CAROLM 10133 FILE SHELF 08/02/2004

&8 -30f3



Attachment E

Pricing Schedule

April 1, 2005 — March 31, 2006

fo. c

RFP #19-106414°Q-JK

Page | of 5

Estimated Firm-Fixed Total Estimated
Item Description Quantity Price Per Item Price Per Item

Record Storage 12 Months $3,465/month $41,580.00
Retrieval, Refile/file, Interfiling,
Shelving, Scanning, Data Entry, Bar 45 hours/month
Coding, and Hygrothermograph
Maintenance $35.00/hour $18,900.00
Rush Retrieval 1 hour/month $70.00/hour $  840.00
Faxing 4 pages/month $1.50/page $ 72.00
Records Pickup by Iron Mountain 7 round trips $900.00 $ 6,300.00
Jet Bags 5 bags/month $.50/bag $ 30.00
Transfer/Shipping Boxes/Cartons 54 boxes/month $2.00/box $ 1,296.00

Total Estimated Price for April 1, 2005 — March 31, 2006 $69,018.00

Provide pricing for the following items which may be required during the period of performance but are
not included in the Total Estimated Price:

Forklift Services $ _39.00 /hour
Oversized shipping cartons $ 2.00 /each
Destruction services $§ _2.00 /per box

106414 Attachment E.doc
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RER.#19-106414-Q-JK
Page 2 of 5

Attachment E

Pricing Schedule

April 1, 2006 — March 31, 2007

Total Estimated

Estimated Firm-Fixed
Item Description Quantity Price Per Item Price Per Item

Record Storage 12 Months | $3,465/month $41,580.00
Retrieval, Refile/file, Interfiling,
Shelving, Scanning, Data Entry, Bar 45 hours/month
Coding, and Hygrothermograph
Maintenance $35.00/hour $18,900.00
Rush Retrieval 1 hour/month $70.00/hour 840.00
Faxing 4 pages/month | $1.50/page 72.00
Records Pickup by Iron Mountain 7 round trips $900.00 $ 6.300.00
Jet Bags 5 bags/month |  $.50/bag $ 30.00
Transfer/Shipping Boxes/Cartons 54 boxes/month | $2.00/box $ 1,296.00

Total Estimated Price for April 1, 2006 — March 31, 2007 $69,018.00

Provide pricing for the following items which may be required during the period of performance but are
not included in the Total Estimated Price:

Forklift Services $ $39.00 /hour
Oversized shipping cartons $ 2.00 /each
Destruction services $ 2.00 /per box

106414 Attachment E.doc




Attachment E

Pricing Schedule

April 1, 2007 — March 31, 2008

PO c
REP #19-106414-:JK
Page 3 of 5

Estimated Firm-Fixed Total Estimated
Item Description Quantity Price Per Item Price Per Item
Record Storage 12 Months | $3,465/month $41,580.00
Retrieval, Refile/file, Interfiling,
Shelving, Scanning, Data Entry, Bar 45 hours/month
Coding, and Hygrothermograph
Maintenance $35.00/Hour $18,900.00
Rush Retrieval 1 hour/month |  $70.00/hour $ 840.00
Faxing 4 pages/month $1.50/page $ 72.00
Records Pickup by Iron Mountain 7 round trips $900. 00 $ 6,300.00
Jet Bags 5 bags/month $.50/bag 30.00
Transfer/Shipping Boxes/Cartons 54 boxes/month $2.00/box $ 1,296.00
Total Estimated Price for April 1,2007 — March 31, 2008 $69,018.00

Provide pricing for the following items which may be required during the period of performance but are
not included in the Total Estimated Price:

Forklift Services $_39.00 /hour
Oversized shipping cartons $_2.00 /each
Destruction services §_ 2-00 /per box

106414 Attachment E doc
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REP #19-106414 K

Page 4 of 5
Attachment E
Pricing Schedule
April 1, 2008 — March 31, 2009
Estimated Firm-Fixed Total Estimated
Item Description Quantity Price Per Item Price Per Item
Record Storage 12 Months $3.465/month $41.580.00
Retrieval, Refile/file, Interfiling,
Shelving, Scanning, Data Entry, Bar 45 hours/month
Coding, and Hygrothermograph
Maintenance $35.00/hour $18,900.00
Rush Retrieval 1 hour/month $70.00/hour $ 840.00
Faxing 4 pages/month $1.50/page $ 72.00
Records Pickup by Iron Mountain 7 round trips $900.00 $ 6,300.00
Jet Bags 5 bags/month $.50/bag $ 30.00
Transfer/Shipping Boxes/Cartons 54 boxes/month $2.00/box $ 1,296.00
Total Estimated Price for April 1, 2008 — March 31, 2009 $69,018.00

Provide pricing for the following items which may be required during the period of performance but are
not included in the Total Estimated Price:

Forklift Services $_39.00 /hour
Oversized shipping cartons $ 2.00 /each
Destruction services $ 2.00 /per box

106414 Attachment E.doc



Attachment E

Pricing Schedule

April 1, 2009 — March 31, 2010

Po (&
REP #19-106414-R-JK
Page 5 of 5

Estimated Firm-Fixed Total Estimated
Item Description Quantity Price Per Item Price Per Item
Record Storage 12 Months $3,465/month $41,580.00
Retrieval, Refile/file, Interfiling,
Shelving, Scanning, Data Entry, Bar 45 hours/month
Coding, and Hygrothermograph
Maintenance $35.00/hour $18,900.00
Rush Retrieval 1 hour/month $70.00/hour $ 840.00
Faxing 4 pages/month $1.50/page $ 72.00
Records Pickup by Iron Mountain 7 round trips $900.00 $ 6,300.00
Jet Bags S bags/month $.50/bag $  30.00
Transfer/Shipping Boxes/Cartons 54 boxes/month $2.00/box $ 1,296.00
$69,018.00

Total Estimated Price for April 1, 2009 — March 31, 2010

Provide pricing for the following items which may be required during the period of performance but are
not included in the Total Estimated Price:

Forklift Services $_39.00 /hour
Oversized shipping cartons $ 2.00 /each
Destruction services $_2.00 /per box

106414 Attachment E.doc




GENERAL
SAFETY, HEALTH AND SECURITY RULES
FOR

ON-SITE SERVICES

West Valley Nuclear Services Company, LLC



3.0

PO #19-106414-C-JK

2.2 Sub-Contractor SMS

As an alternative to paragraph 1.2 and 1.3 above, the subcontractor may provide its own saféty program
to WVNS for review and approval. This safety plan shall demonstrabiy illustrate how it satisfies the
requirements of 48 CFR 970.5204-2, Integration of Environment, Safety, and Health into Work Planning

and Execution.

BASIC CONTROLS

3.1 Industrial Safety

3.1.1  All work areas, means of egress, and emergency exits are to be maintained free from
accumulation of rubbish or debris. Blocking of emergency exits will not be allowed prior to
approval of an alternate emergency egress plan, submitted via an Approval Request.
Subcontractors shall conduct daily safety checks of areas where their employees are working.
Any unsatisfactory condition(s) shall be reported to the cognizant engineer, corrective action
taken immediately, and documented on a daily safety inspection form.

3.1.2  The subcontractor will submit a list of any major equipment to be brought on site complete with
manufacturer data and serial number. This equipment must be properly serviced, maintained,
and in safe operating condition and is subject to a site inspection by safety personnel.

3.1.3 Use of asbestos and lead are prohibited. Burning, welding, and grinding in other than
designated areas is prohibited.

3.1.4  All flammable liquid safety cans shall be equipped with a self closing cap, automatic pressure

relief, and flame arrestor. Safety cans shall be constructed of metal and properly labeled. The
capacity of the safety cans shall not exceed 5 gallons. All safety cans shall be UL approved.

3.2 Radiological Safety

3.2.1 Prior to bringing equipment into radiological buffer zones, all packing and excess materials
shall be removed from equipment whenever practical to minimize volume of waste to be
surveyed upon removal from the building.

3.22 A Radiation Work Permit (RWP) must be obtained prior to performing any work in radiological
controlled areas. All RWPs are to be submitted to the Plan of the Day (POD) meeting for the
next day's activity. A weekly “look ahead” schedule is to be submitted to the Plan of the Week
(POW) meeting. Operations that will require radiological controls in this purchase order are
as foliows:

1. Any work that is seven(7) feet above the finished floor elevation inside the Main Plant
Building;

2. Subcontractor notification to Radiation Protection Department prior to bringing on-site
any equipment previously used in radiologically controlled facilities.

3.3 Environmental Safety

3.3.1 Whenever possible, non-ozone depleting substances should be used. These substances
include degreasing agents used during welding procedures. Class | and Il ozone depleting

WV-19012(a), Rev. 21(03/00)



3.3.2

3.3.3

3.34

3.3.5

3.3.6

3.3.7

3.3.8

3.3.9

3.3.10

PO #19-106414-C-JK

substances may be used with restrictions. The subcontractor shall submit by AR, for approval,
requests to use Class | or Il ozone depleting substances when substitutes are not available.

The subcontractor shall provide to WVNS, via Approval Requests (AR), a list of all required
materials that could be considered hazardous materials, or are addressed by the U.S.
Department of Transportation (DOT) and/or Superfund Amendments and Reauthorization Act
of 1986 (SARA Title lll), 40 CFR 261, and BNYCRR 371, prior to delivery to the WVNS job
site. This list shall include, but not be limited to, quantities, site delivery schedule, a storage
plan, and empty container/waste disposal plans. MSDS forms for all items shall also be
submitted via the AR process. All MSDS' submitted shall be the latest issue. If the MSDS
revision date is over 3 years old the subcontractor shall provide certification from the
manufacturer that the MSDS is the latest revision.

The subcontractor shall ensure that all hazardous materials brought on site are either: 1)
stored in accordance with approved procedures and removed from the site upon completion of
the work or termination of the purchase order; 2) totally consumed; or 3) removed from the site
by the end of the work day.

Hazardous materials/wastes are prohibited from disposal in the WVNS trash containers,
dumpsters, or rolloffs. Subcontractors generating hazardous wastes on-site must manage the
waste in accordance with applicable WVNS procedures and are not permitted to transport
hazardous wastes off-site. The responsible WVNS cognizant engineer must be notified of
hazardous waste generation activities. WVNS shall direct the disposition of hazardous wastes
generated at the site. All wastes will be monitored by WVNS Radiation Protection personnel
prior to the removal of any waste from a radiological controlied area. Disposal of combustible
materials by burning is strictly prohibited.

Placement of any liquid or liquid containing wastes in the WVNS dumpsters, to the ground,
storm sewers, ditches, to the site treatment facilities, otherwise disposing of liquids is
prohibited unless authorized otherwise.

If any asbestos bearing material is found in performance of this purchase order, the
Cognizant Engineer shall be contacted before proceeding. WVNS will remove all asbestos.
All unlabeled pipe insulation shall be assumed to contain asbestos.

The use of mercury onsite shall be limited when a suitable substitute can be used; for
example a spirit- filled psychrometer. The subcontractor shall submit an AR for approval prior
to using any equipment that contains or uses mercury.

Subcontractors shall take all possible precautions to minimize the amount of any wastes
generated including utilizing the least hazardous materials, taking appropriate preventative
measures to prevent spills and releases.

Spill response supplies shall be located in the vicinity of the work area for immediate
accessibility.

Responsibility for the cleanup of any hazardous materials/wastes, caused by the
subcontractor’s failure to comply with the specified requirements, may be borne by the
subcontractor.
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Integrated Safety Management Requirements for Subcontractors

PO No.  19-106414-C-JK Description: Record Storage Vault & Services

The following table contains Hazards currently identified by WVYNSCO for the work associated with this subcontract that could impact
worker safety, the public, and/or the environment. Proposed Hazard Controls are also provided. These Hazards and Hazard
Controls should not be considered complete, nor all inclusive, since project planning, the subcontractor's means and methods of
performing work, and implemented hazard controls, will all affect the work. This information is provided to the subcontractor to
indicate an initial sense of the hazards associated with the work.

(None if Checked) Currently Identified Hazards and Proposed Hazard Controls
No. Hazard Proposed Hazard Control
Off-normal Conditions IWP advises “Stop Work” if any off-normal conditions are
1 found.
2 | Slippery Surfaces IWP advises to check for slippery surfaces (water, ice, snow.)
On-Site Driving IWP advises to be aware of pedestrian and use caution while
driving on-site and in parking lot. Observe 10 mph speed limit
3 and observe all posted signs.
Lifting IWP advises the use of proper lifting techniques (lift with
knees; bend using knees) and equipment.(use of dolly, use of
4 portable ramps over doorway thresholds).
Personal Protective Equipment (PPE) IWP advises long pants, cIQsed-toe shoes (no heels) and
5 gloves as needed.
Pace of Job IWP advises to pace the job appropriately, task is not time-
6 driven.
Pinch Points IWP advises awareness to and mitigation of pinch point
7 hazards.

2. Based on the currently identified hazards that may be associated with this subcontract, some subcontractor personnel may need
specific training. Only subcontractor personnel directly affected by the specific hazard(s) need the specified training. The training
indicated may be provided by WVNSCO, or may have to be obtained from outside sources. The subcontractor also has the option
to provide documentation, via an Approval Request submittal, that demonstrates equivalent training for their personnel.

Note: The training indicated herein is based on the currently identified hazards. It should be understood that it is subject to change,
based on how the subcontractor performs the work.

WVNSCO Job Code* v (None if Checked) Job Title and Training Description*

*As listed on WYNSCO Form WV-1392 - WVDP Health & Safety Training Determination Form

NOTE: ltis the Subcontractor's responsibility to have all of its his personnel process a Subcontractor Personnel Separation
Clearance/Reassignment, Form (WV-4404) at the completion of each individual's work on this subcontract. If Rad
Worker | Trained, an Exit Whole Body Count is required. If Rad Worker II Trained, an Exit Whole Body Count &
Urinalysis are required.

WV-0175, Rev. 2 (WV-620)
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The minimum medical standards and/or requirements, as shown in the table below, are required. These requirements are subject to
change if training requirements from above change.

Note: To maintain medical confidentiality, all heaith related information, MUST be submitted directly to WVNSCO Health Services
Office. DO NOT submit this information on an Approval Request.

Position/Job v |(None if Checked) Medical Requirements (v all that are required) B
Health Assessment* Complete Physical** Chest X-Ray Spirometer Test
Health Assessment* Complete Physical** Chest X-Ray Spirometer Test
Health Assessment* Complete Physical** Chest X-Ray Spirometer Test
Health Assessment” Complete Physical** Chest X-Ray Spirometer Test

* Health Assessment performed by WVNSCO's site nurse
** Cognizant Person to complete form WV-1407 Health Form for each subcontractor employee, indicating the extent of the physical

Hazards associated with work on this subcontract, as a minimum, will be controlled by the following marked items

WVNSCO Industrial Work Permit (IWP) - Mandatory for all work occurring at the WVDP site, with the exception of staff
augmentation personnel

Pre-work activity briefing, between WVNSCO and the subcontractor’'s personnel, to discuss and agree upon safety
requirements, hazard controls, training requirements, and other issues.

Approved - Approval Request Submittals
WVNSCO Work Instruction Packages (WIP)

N Subcontract Documents

Based on the identified hazards, detailed "Work Procedures,” as indicated below, must be submitted and approved by WVNSCO, via
an Approval Request, prior to the start of any physical work that would be covered by the procedure.

Note: These work procedure requirements are subject to change, depending on how the subcontractor chooses to perform the
work.

v | (None if Checked) ~Work Procedure Requirements

Industrial Work Permits (Mandatory for all work occurring at the WVDP site, with the exception of staff augmentation personnel),
Radiation Work Permits (RWPs), and/or Ground Disturbance Permits (GDPs), which are initiated by WVNSCO for the work on this
subcontract, shall be issued to and utilized by the subcontractor to address specific controls for identified hazards. All or part of
Regulatory Permits issued to WVNSCO, by other government agencies, shall also apply to this subcontract, as indicated below.

The following WVNSCO issued, and/or regulatory permits (checked items), will be used to control the work, and are part of this
subcontract. RWPs and IWPs are issued just prior to the work efforts requiring the permit. Specific requirements for these
documents are included elsewhere in the subcontract documents. A copy of the GDP(s), if applicable, are included with these
subcontract documents, since they contain job specific conditions that may affect the work effort.

Subcontract Permit Requirements
T T o I | I
Radiation Work Permit (RWP) Yes No v N/A
Ground Disturbance Permit (GDP) Yes No v IN/A | INumber
Environmental Yes No |[V |N/A |[Name:
Other Yes No |I¥ |N/A ||{Name:

Note: No work shall be performed on this subcontract without having possession of the permits marked "Yes" above.

When subcontractor personnel receive the WVDP General Employee Training (GET), they are issued a U.S. Department of Energy,
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Ohio Field Office, picture badge, containing their photo, and a unique badge number. If personnel receive additional training, they
will also receive a separate "Required Training" badge, which is worn behind the picture badge. When an Industrial Work Permit
(IWP) is issued for the job, each subcontractor employee must sign the permit. Their signature signifies that they attest to having
the required training for the work they will be performing. In addition to their signature, the WYNSCO Cognizant Person will confirm
that each worker has the proper training to perform the proposed work, and will initial the IWP next to the worker's name.

8. Clear lines of communication shall be established and maintained between the subcontractor and WVNSCO, while subcontractor
personnel are working at the WVDP Site. The Primary interface will be between the WYNSCO Cognizant Person listed below and

the Subcontractor's Superintendent/Safety Representative or designated alternate.

Contact Name Site Phone No.
WVNSCO Primary Cognizant Person Lori-Anne E. Kearney 716-942-4074
WVNSCO Alternate Cognizant Person Carol M. Schiffhauer 716-942-4296

9. If checked (v), the following condition applies to this subcontract:

The Subcontractor’'s Superintendent/Safety Representative or designated alternate shall notify the WYNSCO Cognizant Person,
each day, upon entering the WVDP Site.
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